
BOSE	INSTITUTE	
Centenary	Building		

P‐1/12,	C.I.T.	Scheme	VII‐M,	Kankurgachi	
Kolkata‐700054	

	
Tender	No.	BI/T/OVR/P/04/2014	dt.	24.3.2014	

	

Sub:		 Fabrication	 and	 installation	 including	 commissioning	 the	 dome	 over	 the	
observatory	tower	with	1m	slit	opening	

	

Sealed	 tender	 in	 two	parts	viz.	Part‐I	and	Part‐II	 in	prescribed	 forms	are	 invited	
from	 the	 reputed	 and	 resourceful	 enlisted	 Class	 –	 I	 (R	&	B)	 contractors	 of	 P.W.D.	 as	 per	
approved	 list	 and	 C.P.W.D.	 contractors	 and	 bonafied	 outsiders	 for	 the	 above	 mentioned	
work,	super	scribing	tender	No.	&	date	on	the	top	of	the	envelop.		

The	 tenderer	 should	have	credential	of	 similar	nature	of	work	value	upto	60%	of	
quoted	amount	in	a	single	tender	may	down	load	the	complete	tender	documents	from	our	
website.	

Tender	 documents,	 complete	 in	 all	 respect	 with	 supporting	 credential,	 VAT	
registration	 copy,	 PAN	 card	 Xerox	 and	 P.T.	 clearance	 certificate	 with	 requisite	 earnest	
money	 @	 2%	 of	 quoted	 amount	 and	 tender	 fee	 of	 Rs.	 500/‐	 separately	 in	 the	 form	 of	
demand	Draft	 to	be	drawn	 in	 favour	of	Bose	 Institute,	Kolkata	will	 have	 to	be	 submitted	
either	in	person	or	by	registered	post	so	as	to	reach	the	office	of	the	Registrar		at	the	above	
address	 on	 or	before	23.04.2014	up	 to	3:00	P.M.	 (I.S.T	15:00	hrs)	 to	be	opened	on	 the	
same	 day	 at	 4.00	 P.M.	 (16:00	 IST)	 in‐presence	 of	 tenderers.	 The	 Institute	 will	 not	 be	
responsible	for	postal	delay,	if	any.		 	Bid	offer	remains	valid	for	120	days	from	the	date	of	
opening.	 The	 Bose	 Institute	 Authority	 reserve	 the	 right	 to	 accept	 and/or	 reject	 any/all	
application	at	its	discretion	without	assigning	any	reason	whatsoever.			

	

																																																																																										Registrar	
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GENERAL	RULES	AND	DIRECTION	
FOR	THE	GUIDANCE	OF	CONTRACTOR	

	
1.	 Contractor	 tendering	 for	 the	 work	 should	 visit	 the	 site	 make	 himself	 thoroughly	

acquainted	with	 the	 nature	 requirement	 of	 the	 case,	 facilities	 for	 access	 of	materials	
source	of	water	supply	for	boring	purposes,	removal	of	rubbish,	working	facilities,	cost	
of	carriage,	freight	and	other	charges	necessary	for	the	execution	of	work	and	shall	take	
into	 consideration	 in	 their	 tender	 for	 any	 special	 difficulties	 they	 might	 encounter	
although	 these	may	not	be	mentioned	 in	 the	 specification,	 and	no	 claim	on	 any	 such	
accounts	will	be	entertained.	

2.	 Tender	are	to	be	submitted	in	two	parts	viz.	Part‐I	&	Part‐II.	Both	Part‐I	and	Part‐II	
are	 to	 be	 properly	 sealed	 in	 separate	 covers	 with	 superscription	 of	 Part	 No.	 and	
reference	 of	 tender	 number,	 name	 of	 work	 etc.	 Both	 these	 sealed	 covers	 are	 to	 be	
sealed	 in	 another	 Big	 Cover	 and	 submitted	 as	 per	 prescribed	 procedure.	 Part‐I	
(Technical	Bid)	of	the	tender	are	consists	of	General	Paper,	credential	certificate	and	
other	 relevant	 paper,	 Tender	Documents,	 Cost	 of	 tender	 paper	 should	 contain	 in	 the	
part	one	and	will	be	opened	on	the	scheduled	date	and	time	as	per	NIT	in	presence	of	
intending	 tenderers	 or	 their	 authorized	 representative	 who	 like	 to	 remain	 present.	
After	 evolution	 of	 Technical	 Bid	 ,	 Part‐II(Financial	 Bid)	 along	 with	 EMD	 is	 to	 be	
opened	only	for	qualified	tenderers	.	

3.	 Tenderer	 is	 to	 include	 in	 their	 all	 the	Govt.	 taxes	 as	will	 be	 applicable	 viz.	 Sales	 tax,	
Income	 Tax,	 all	 duties,	 Labour	welfare	 Cess	 and/or	 any	 other	 taxes	 or	 local	 charges	
payable	and	no	separate	claim	on	any	such	account	can	be	considered.	

4.	 Tenderer	should	invariably	quoted	the	rates	both	in	figures	and/in	words.	Tenders	
which	do	not	comply	with	this	rule	will	be	liable	to	rejection.		

5.	 Tenderer	 should	 sign	 each	 and	 every	 page	 of	 the	 attached	 specifications,	 conditions	
and	schedule	of	items.	

6	 The	tendered	rates	for	the	work	shall	be	taken	to	be	firm.	The	contractor	shall	not	be	
entitled	to	any				price	variation	or	escalation	on	any	account	whatsoever.			

7.	 Sealed	 tender	duly	 signed	 should	be	 submitted	 in	duplicate	 in	 a	 sealed	 cover,	 super‐
scribed	with	 the	name	of	 the	work	and	addressed	 to	 the	Registrar,	Bose	 Institute,	P‐
1/12,C.I.T.Scheme‐VII‐M,	Kankurgachi,	Kolkata	–	700	054.		

8.	 The	 Institute	 reserves	 the	 right	 to	 reject	 any	 or	 all	 the	 tenders	 and	 is	 not	 bound	 to	
accept	the	lowest			tender.		
	

9.	 The	documents	as	a	support	to	be	submitted	in	form	of	photo	copies	are	as	follows	with	
Part‐I	of	the	 	 	 	 	Tender	Document	in	of	an	affidavit	before	notary	as	to	correctness	of	
the	copies	of	all	documents	
	

a)	 Pan	Card,	 Last	 three	 year	 ITR	 ,	AUDIT	Report	&	 Statement	of	Account	 for	 last	 Three	
Year	 ,	 VAT	 Registration	 ,	 Current	 VAT	 return	 copy	 ,	 P.Tax	 Challan	 ,	 Current	 Trade	
License	 (Both	 Civil	 &	 Electrical),	 Documents	 towards	 financial	 capability	 of	 the	
farm(Bank	Solvency),Necessary	contractor	license	to	be	submitted	from	Directorate	of	
License	Board	Govt.	of	W.B		from	Govt	of	India	/	State	Govt.	
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b)	 To	 qualify	 for	 award	 of	 the	 Contract,	 each	 bidder	 should	 have	 in	 the	 last	 five	 years:	
Achieved	in	any	one	year	during	last	five	years	in	the	same	name	and	style	(excluding	
current	year)	a	minimum	financial	turnover	of	75%	of	amount	to	be	quoted	as	certified	
by	chartered	accountant.	The	turnover	will	be	indexed	at	the	rate	of	8%	for	a	year.		
	

	
	:	TENDER	FOR	THE	WORK:	‐	

I/We	 hereby	 tender	 for	 the	 execution	 for	 the	 Bose	 Institute	 of	 the	work	 specified	 in	 the	
under‐written	 memorandum	within	 the	 time	 specified	 in	 such	memorandum	 at	 the	 rate	
specified	therein,	and	in	accordance	in	all	respects	with	the	specification,	designs,	drawings	
and	instruction	in	writing	mentioned	in	the	conditions	of	contract,	and	with	such	materials	
as	 are	 provided	 for,	 by	 and	 in	 all	 respects	 in	 accordance	 with	 such	 conditions	 so	 far	 as	
possible.		

‐:	MEMORANDUM:	‐	

(a)	

	

	

	

General	 description	 of	 the	
work.		

:	 Fabrication	 and	 installation	 including	
commissioning	 the	 dome	 over	 the	 observatory	
tower	with	1m	slit	opening	

(b)	 Estimated	Cost		 :	 	

(c)	 Earnest	Money		 :	 @	2%	of	quoted	amount.		

	 	 	 	

(d)	 Security	Deposit		 :	 10%	of	Bill	amount.		

	
The	security	deposit	will	be	collected	by	deduction	from	the	running	bills	of	the	contractor	
at	the	rates	mentioned	above	and	the	earnest	money	will	be	treated	as	part	of	the	security	
deposit.	
	
Time			allowed			for	the	work	is	to	be	completed	within	12	(twelve)	months	to	be	reckoned			
from	the	10th	day	from	the	date	of	receiving	the	Work	Order.		

The tender will remain open for acceptance for 4 (four) months from date of receipt. Should this 
tender be accepted, in whole or in part, I/We hereby agree (i) to abide by and fulfill all the terms 
and provisions of the said conditions annexed hereto and all the terms and provisions in notice 
inviting tenders so far as applicable and/or in default thereof to forfeit and pay to the Institute 
the sum of money mentioned in the conditions. A sum of Rs.                  /‐ is hereby forwarded in 
the form of Demand draft/pay Order against the Earnest Money.  
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If	 I/We	fail	 to	commence	the	work	specified	in	the	above	memorandum,	I/We	agree	
that	the	said	Director	without	prejudice	to	any	other	right	or	remedy,	be	at	liberty	to	forfeit	
the	said	earnest	money	or	to		execute	all	the	work	referred	to	in	the	tender	documents	upon	
the	terms	and	conditions	contained	or	referred	to	therein.		

	

Dated		 	 :	

	

Witness		 :		

Signature	of	the	Contractor		
	

Address		 :	

	

Occupation		 :	

	

The	above	tender	is	hereby	accepted	by	me	on	behalf	of	the	Bose	Institute.		

	

Dated	:	the	……………………….	Day	of	……………………20	 	 	 	Signature		

	

Bose	Institute		
P‐1/12,C.I.T.	Scheme	VII‐M,Kankurgachi		
Kolkata	–	700	054	
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‐:	SPECIFICATION	AND	CONDITIONS	DEFINITIONS:	‐	
 

1.	 INSTITUTE:	the	term	“Institute”	hereinafter	referred	to	shall	mean	Bose	Institute,	P‐
1/12,C.I.T.Scheme	VII‐M,Kolkata	–	700	054.	

2.	 ENGINEER‐IN‐CHARGE:	 The	 Engineer‐in‐Charge	 shall	 mean	 the	 person	 employed	
by	Institute	for	the	purpose	of	superintending	the	works.		

3.	 The	 “Contract”	 means	 the	 documents	 forming	 the	 tender	 and	 acceptance	 thereof	
together	 with	 the	 document	 referred	 to	 therein	 including	 these	 conditions,	 the	
specifications,	designs,	drawings,	and	 instructions	 issued	 from	time	 to	 time	by	 the	
director,	Bose	 Institute	or	his	authorized	representative	or	 the	Engineer‐in‐charge	
and	all	these	documents	taken	together	shall	be	deemed	to	form	one	contract.		

4.	 The	expression	work	shall	be	construed	and	taken	to	mean	the	work	by	or	by	virtue	
of	 the	 	 contract	 contracted	 to	 be	 executed	whether	 temporary	 or	 permanent	 and	
whether	original,		altered,	substituted	or	additional.		

	

5.										 The	“Site”	shall	mean	the	land	and/or	other	places	on,	into	or	through	which	work	is	
to	be	executed.	

6.										 The	“Contractor	shall	mean	the	individual	or	firm	or	Company,	whether	
incorporated	or	not,	undertaking	the	works	and	shall	include	the	legal	personal	
representative	or	such	individual	or	the	successors	of	such	firm	or	company.		

														Words	imparting	the	singular	number	include	the	Plural	number	and	vice	verse.	
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‐:	CLAUSES:	‐	
 

1.	 The	time	allowed	for	carrying	out	the	work	shall	be		completed	within	12	(twelve)	
months	 	and	shall	be	reckoned	from	the	10th	day	of	receiving	the	Work	Order.	The	
work	shall	throughout	the	stipulated	period	of	the	contract	be	processed	with	due	
diligence	 and	 the	 contractor	 shall	 pay	 or	 allow	 the	 institute	 to	 realize	 the	 sum	
equivalent	to	1%	of	the	total	cost	of	work	per	week	subject	to	a	maximum	limit	of	
10%	 of	 the	 Order	 value	 or	 final	 bill	 amount	 whichever	 is	 greater	 as	 agreed	
compensation	 for	 delay	 for	 the	 period	 during	 which	 the	 said	 work	 shall	 remain	
incomplete	 beyond	 the	 time	 of	 completion.	 Notwithstanding	 above,	 the	 director,	
Bose	 Institute	may	 at	 his	 discretion	 reduce	 the	 amount	 of	 compensation	 and	 his	
decision	 in	 writing	 shall	 be	 final	 provide	 always	 that	 the	 entire	 amount	 of	
compensation	 to	 be	 paid	 under	 the	 provisions	 of	 this	 clause	 shall	 not	 exceed	 ten	
percent	on	the	estimated	cost	of	the	works	as	shown	in	the	tender.		

2.	 The	employer	may	without	prejudice	to	his	right	against	the	contractor	in	respect	of	
any	 delay	 or	 inferior	 workmanship	 or	 otherwise	 or	 to	 any	 claims	 or	 damage	 in	
respect	 of	 any	 breaches	 of	 the	 contract	 and	 without	 prejudice	 to	 any	 rights	 or	
remedies	under	any	of	the	provisions	of	this	contract	or	otherwise	and	whether	the	
date	of	completion	has	or	has	not	elapsed,	by	notice	in	writing	absolutely	determine	
the	contract	in	the	following	cases:	‐		

(i) If	 the	 contractor	 having	 been	 given	 by	 the	 Engineer‐in‐charge	 a	 notice	 in	
writing	to	rectify	reconstruct	or	replace	any	defective	work	or	that	the	work	
is	being	performed	in	any	inefficient	or	otherwise	improper	or	un‐workman	
–like	manner	shall	omit	to	comply	with	the	requirement	of	such	notice	for	a	
period	 of	 7	 day	 thereafter	 or	 if	 the	 contractor	 shall	 delay	 or	 suspend	 the	
execution	of	the	work	so	that	either	in	the	judgment	of	the	employer		(which	
shall	 be	 final	 and	 binding)	 he	 will	 be	 unable	 to	 secure	 completion	 of	 the	
work	 	 by	 the	 date	 of	 completion	 or	 he	 has	 already	 failed	 to	 complete	 the	
work	by	that	date.		

(ii) If	 the	 contractor	 commits	 breach	 of	 the	 terms	 and	 conditions	 of	 this	
contract.		
	

3.	 When	 the	 contractor	 has	 made	 himself	 liable	 for	 action	 under	 (2)	 above	 the	
employer	shall	have	power:	‐		

(a) To	determine	or	rescind	the	contract	as	aforesaid	(of	which	termination	
or	recession	notice	in	writing	to	the	contractor	by	the	Institute	shall	be	
conclusive	 evidence).	 Upon	 such	 determination	 or	 rescission	 the	
security	deposit	of	the	contractor	shall	be	liable	to	be	forfeited	and	shall	
be	absolutely	at	the	disposal	of	the	Institute,	and	

	

(b) After	 giving	 notice	 to	 the	 contractor	 to	 measure	 up	 the	 work	 of	 the	
contractor	 and	 to	 take	 such	part	 thereof	 as	 shall	 be	 unexecuted	 out	 of	 his	
hands	 and	 to	 give	 it	 to	 another	 contractor	 to	 complete	 in	which	 case	 any	
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expenses	 which	may	 be	 incurred	 in	 excess	 of	 the	 sum	which	 would	 have	
been	paid	to	the	original	contractor	if,	the	whole	work	had	been	executed	by	
him	(of	the	amount	of	which	excess	the	certificate	in	writing	of	the	Engineer‐
in‐charge	shall	be	final	and	conclusive)	be	deducted	from	any	money	due	to	
him	by	the	Institute	under	this	contract.		

	
compensation	 for	any	 loss	sustained	by	him	by	reason	of	his	having	purchased	or	
procured	any	materials	or	entered	into	any	engagements	or	made	any	advances	on	
account	or	with	a	view	to	the	execution	of	the	work	or	the	performance	of	contract.	
And	in	case	action	is	taken	as	aforesaid,	the	‐	

Contractor	shall	not	be	entitled	to	recover	or	be	paid	any	sum	for	any	work	there	to	
or	 actually	performed	under	 this	 contract	 unless	 and	until	 the	Engineer‐in‐charge	
has	 certified	 in	 writing	 the	 performance	 of	 such	 work	 and	 the	 value	 payable	 in	
respect	thereof	and	he	shall	only	be	entitled	to	be	paid	the	value	as	certified.		

4	 If	 the	 contractor	 shall	 beside	 extension	 of	 time	 of	 completion	 of	 the	work	 on	 the	
ground	 of	 his	 having	 been	 unavoidably	 hindered	 in	 its	 execution	 or	 on	 any	 other	
ground,	he	shall	apply	in	writing	to	the	Director,	Bose	institute	within	thirty	days	of	
the	date	of	 hindrance	on	account	of	which	he	desires	 such	extension,	 the	director	
shall	 if	 in	his	opinion	(which	shall	be	final)	grounds	are	reasonable	authorize	such	
extension	 of	 time	 if	 any	 as	may	 in	 his	 opinion	 be	 necessary	 and	 proper,	 without	
however	involving	any	escalation	of	cost	or	compensation	thereof.		

5.	 Within	one	week	of	 the	completion	of	 the	work,	 the	contractor	shall	give	notice	of	
such	completion	to	the	Engineer‐in‐Charge	and	within	10	days	of	the	receipt	of	such	
notice	the	Engineer	–in‐Charge	shall	inspect	the	work	and	if	there	is	no	defect	in	the	
work	 shall	 furnish	 the	 contractor	 with	 a	 certificate	 of	 completion,	 otherwise	 a	
provisional	certificate	and/or	(b)	for	which	payment	will	be	made	at	reduced	rates,	
shall	 be	 issued	 but	 no	 certificate	 of	 completion,	 provisional	 or	 otherwise	 shall	 be	
issued,	nor	 shall	 the	work	be	 considered	 to	be	 complete	until	 the	 contractor	 shall	
have	 removed	 from	 the	 premises	 on	which	 the	work	 shall	 be	 executed,	where	 all	
scaffoldings,	 surplus	 materials,	 rubbish	 and	 all	 huts	 and	 sanitary	 arrangements	
required	 for	 his	 work	 people	 on	 the	 site	 in	 connection	with	 the	 execution	 of	 the	
works	as	 shall	 have	 erected	 for	 constructed	by	 the	 contractor	 and	 cleaned	off	 the	
dirt	from	all	wood	work,	doors,	windows,	walls,	floors	or	other	parts	of	any	building,	
in	 upon	 or	 about	which	 the	work	 is	 to	 be	 executed	 or	 of	which	he	may	have	 had	
possession	 for	 the	 execution	 thereof	 and	not	 until	 the	measurements	 of	 the	work	
certified	by	the	Engineer‐in‐Charge.		

If	 the	contractor	shall	 fail	 to	comply	with	requirements	of	 this	clause	on	or	before	
the	date	fixed	for	the	completion	of	the	contractor	remove	such	scaffolding	surplus	
materials	 rubbish	etc.	 and	dispose	of	 the	 same	as	he	 thinks	 fit	 and	 the	 contractor	
shall	 have	 no	 claim	 in	 respect	 of	 any	 such	 scaffoldings	 or	 surplus,	 materials	 as	
aforesaid	except	for	any	sum	actually	realized	by	the	sale	thereof.			
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6.	 A	bill	shall	be	submitted	by	the	contractor	each	month,	duly	supported	by	detailed	
measurements,	 which	 will	 be	 certified	 by	 the	 Engineer‐in‐charge	 and	 the	 bill	
adjusted	as	far	as	possible	before	the	expiry	of	fifteen	days	from	the	presentation	of	
the	bill.		

7.	 All	intermediate	payment	shall	be	regarded	as	payments	by	way	of	advance	against	
the	 final	 payment	 only	 and	 shall	 not	 preclude	 the	 requiring	 of	 bad,	 unsound	 and	
imperfect	or		

unskilled	work	to	be	removed	and	taken	away	and	reconstructed,	or	re‐erected	or	
be	considered	as	an	admission	of	the	due	performance	of	the	contract,	or	any	part	
thereof	in	any	respect	or	the	accruing	of	any	claim	not	shall	it	conclude,	determine,	
of	 affect	 in	 any	way	 the	 powers	 of	 the	 Institute	 under	 these	 conditions	 or	 any	 of	
them	as	to	the	final	settlement	and	adjustment	of	the	accounts	or	in	any	other	way	
very	or	affect	the	contract.		

8. The	final	bill	shall	be	submitted	by	the	contractor	within	one	month	of	the	date	of	
completion	of	the	work	or	of	the	date	of	certificate	of	completion	furnished	by	the	
Engineer‐in‐Charge	and	payment	shall	be	made	within	6	(Six)	weeks	of	the	date	of	
certificate	of	completion	furnished	by	the	Engineer‐in‐Charge.		

9. The	contractor	shall	provide	all	materials	and	labour	of	every	description	except	the	
materials	shown	in	the	attached	schedule	which	will	be	supplied	by	the	Institute	at	
the	 rates	mentioned	 therein	 and	 all	 tools,	 plants	 and	 transport	 necessary	 for	 the	
proper	carrying	on	execution	and	completion	of	the	work	to	the	satisfaction	of	the	
Institution.	

	

10. The	contractor	shall	provide	all	materials	and	labour	of	every	description	except	the	
materials	shown	in	the	attached	schedule	which	will	be	supplied	by	the	Institute	at	
the	 rates	mentioned	 therein	 and	 all	 tools,	 plants	 and	 transport	 necessary	 for	 the	
proper	carrying	on	execution	and	completion	of	the	work	to	the	satisfaction	of	the	
Institution.	
	

11. For	 materials	 supplied	 by	 the	 Institute	 to	 the	 contractor,	 the	 cost	 thereof	 will	 be	
progressively	 	 	 	deducted	 from	the	contractor’s	bill	 in	accordance	with	 the	quantities	
consumed	in	the	work	and	item	or	items	relating	to	these	being	included	in	the	bill.	
	

12. All	 materials	 supplied	 to	 the	 contractor	 by	 the	 Institute	 shall	 remain	 the	 absolute	
property	of	the			Institute,	and	shall	not	be	removed	on	any	account	from,	the	site	of	the	
work	land	shall	be	at	all	times	open	to	inspection	by	the	Engineer	–in‐Charge.		
	

13. The	 Contractor	 shall	 treat	 all	 materials	 obtained	 during	 dismantling	 a	 structure,	
excavation	of	the	site	for	a	work	etc.	as	Institute’s	property	and	such	materials	shall	
be	disposed	of	to	the	best	advantage	of	the	institute	according	to	instruction	issued	
in	writing	by	the	Registrar.		
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14.	 The	tender	rates	for	the	work	shall	be	taken	to	be	firm.	The	contractor	shall	not	be	
entitled	to	any	price	variation	or	escalation	of	materials	and	labour	on	any	account	
whatsoever.		

15.	 The	contractor	shall	not	sublet	or	assign	any	portion	of	the	work	to	others	without		
written		consent	of	the	Institute.		

	
16.	 The	contractor	shall,	on	the	request	of	the	Engineer‐in‐Charge	immediately	remove	

from	the	works		any	person	employed	there	on	by	him,	who	may,	in	the	opinion	of	
the	Engineer‐	in‐Charge,	be		incompetent	or	misconducts	himself.	

	
17.	 The	contractor	shall,	during	the	course	of	execution,	be	responsible	for	all	damage	

to		property	and	for	any	injury	or	loss	caused	to	the	work	or	workmen,	to	persons,	
animals,	 or	 things	 and	 also	 for	 any	 damage	 caused	 by	 fire,	 burglary,	 theft,	
earthquake,	 civil	 connection	 and	 other	 extraneous	 causes,	 He	 shall	 effect	 any	
insurance	necessary	and	indemnify	the	Institute	against	any	damage	to	any	building,	
road,	road	curb,	fence,	enclosure,	water	pipe,	cable	drains,	electric	or	telephone	post	
or	lines,	trees,	grassland	or		cultivated	ground,	contiguous	to	the	premises	on	which	
the	work	on	any	part	of	it	is	being	executed.			

	
18.				 		The	security	deposit,	mentioned	in	clause	1	of	this	contract,	will	be	refund	after	the			

expiry	of	warranty	period.			

19.	 	 	 	 	 	 The	 contractor	will	 remain	 responsible	 for	 any	 defect	 arising	 out	 of	 defective	 or	
improper	materials	or	workmanship	in	the	work	for	a	period	of	twelve	months	from	
the	date	of	issue		final	certificate	by	the	Engineer‐in‐Charge	to	contractor	shall	make	
the	same	good	at	his	own		expense	or	in	default	Engineer‐in‐Charge	may	cause	the	
same	to	be	made	good	by	other	workman	and	deduct	the	expense	from	any	sum	that	
may	be	there	or	at	any	time	thereafter	may	become	due	to	the	contractor	or	 from	
security	deposit.		

	
20.	 The	 contractor	 will	 have	 to	 confirm	 to	 the	 provisions	 of	 all	 local	 bye‐laws	 acts	

relating	 to	 work	 and	 to	 the	 regulations	 and	 bye‐laws	 etc.	 of	 the	 Govt.	 and	 local	
authorities	and	of	any	company	with	whose	system	the	installations	are	proposed	to	
be	connected.		

21.	 The	contractor	shall	set	out	 the	work	to	 the	satisfaction	of	 the	Engineer‐in‐Charge	
and	amount	at	his	own	cost	to	the	satisfaction	of	the	Engineer‐in‐Charge	any	errors	
which	may	arise	through	inaccurate	setting	out	and	in	proper	execution	of	the	work.		

22.	 	The	contractor	shall	keep	a	competent,	responsible	and	approved	 foreman	on	the	
works,	 who	 shall	 be	 available	 at	 all	 times	 at	 the	 site	 of	 work	 and	 who	 will	 be	
responsible	 for	 carrying	 out	 the	 true	meaning	 of	 the	 drawings	 and	 specifications	
schedule	of	quantities	and	any	direction	and	 instruction	given	to	 in	writing	by	the	
Engineer‐in‐Charge.		
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23.	 The	contractor	shall	make	his	own	arrangements	for	storage	for	tools,	materials	etc.	
including	 accommodation	 for	 their	 labours.	 The	 Institute,	 if	 possible,	will	 provide	
space	for	storage	of	tools	and	materials	free	of	charge.	The	Institute,	however,	does	
not	guarantee	providing	such	space	and	 if	 it	 is	not	possible	 to	provide	such	space,	
the	contractor	will	have	to	make	his	own	arrange	at	his	own	cost.	No	space	will	be	
provide	 in	 the	 Institute	 area	 for	 accommodation	of	 labour	and	 the	 contractor	will	
have	to	make	his	own	arrangement	at	his	own	cost.		

24.	 Except	where	otherwise	provided	in	the	contract	all	questions	and	disputes	relating	
to	 the	 meaning	 of	 the	 specifications,	 designs,	 drawings,	 and	 instructions	 herein	
before	mentioned	 and	 as	 to	 the	 quality	 of	workmanship	 or	materials	 used	 on	 the	
works	or	as	 to	any	other	question,	 claim,	 right	matter	or	 thing	whatsoever	 in	any	
way	 arising	 out	 of	 or	 relating	 to	 the	 contract,	 designs,	 drawings,	 specifications,	
estimates,	 instructions,	 orders	 or	 these	 conditions	 or	 otherwise	 concerning	 the	
works	 or	 the	 execution	 or	 failure	 to	 execute	 the	 same	weather	 arising	 during	 the	
progress	 of	 the	 work	 or	 after	 the	 completion	 or	 abandonment	 thereof	 shall	 be	
referred	 to	 the	 sole	 arbitration	 of	 the	 person	 appointed	 by	 the	 Director,	 Bose	
Institute.	The	arbitrator	 to	whom	the	matter	 is	originally	referred	being	unable	 to	
act	for	any	reason,	the	said	director	shall	appoint	another	person	to	act	as	arbitrator	
in	 accordance	 with	 the	 terms	 of	 the	 contract.	 Such	 person	 shall	 be	 entitled	 to	
proceed	with	reference	from	the	stage	at	which	it	was	left	by	his	predecessor.		

25.	 	 	 	 	 	 The	 contractor	 will	 remain	 responsible	 for	 the	 safety	 and	 security	 of	 his	 own	
materials	 	 procured/	 stacked	 at	 site	 for	 execution	 of	 works.	 Institute	 will	 not	 be	
responsible	for	any	loss	or	theft.		No	complain	will	be	entertained	in	this	respect.	

	
27.	 	 	 	 	 Challan	 of	 all	 materials	 should	 be	 proper	 gate	 in	 form	 the	 security	 which	 will	 be	

required	 at	 the	 time	 of	 submission	 of	 bill.	 The	 contractor	 is	 liable	 to	 follow	 the	
security	norms	of	the	institute.		

	

	28.	 	 	 	No	Minor	labour	will	be	engaged	during	the	construction	work.	Labour	license	to	be	
collected	from	the	labour	department	Govt.	of	India.			1%	labour	cess	will	be	deducted	
from	the	bill	at	the	time	of	payment.		

			 It	is	also	a	term	of	the	contract	that	if	the	contractor	does	not	make	any	demand	for	
arbitration	in	respect	of	any	claim	in	writing	within	60	(Sixty)	days	of	receiving	information	
from	the	Institute	that			the	final	bill	is	ready	for	payment,	the	claim	of	the	contractor	will	be	
deemed	 to	have	been	waive	and	 	 	 absolutely	barred	and	 the	 Institute	 shall	be	discharged	
and	released	of	all	liabilities	under	the	contractor	in	respect	of	these	claims.	
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TENDER	NOTICE	

	
CENTRE	FOR	ASTROPARTICLE	PHYSICS	AND	SPACE	SCIENCE	(CAPSS)	

BOSE	INSTITUTE,	KOLKATA		
	

SUPPLY	&	INSTALLATION	OF	AN	OBSERVATORY	DOME	

Sealed	Quotations	are	invited	for	fabrication	&	erection	of	a	6.5	meter	diameter	Motorized	
Hemispherical	 Observatory	 Dome	 with	 1.0	 meter	 slit	 opening	 to	 be	 located	 at	 the	 Bose	
Institute	 Experimental	 Farm,	 Falta,	 24	 Parganas	 (South),	 West	 Bengal	 [Coordinate	
22°18'2.3"N	,	88°6'18.46"E].	The	relevant	civil	structure	would	be	executed	by	the	Institute.	
The	Dome	has	to	be	commissioned	over	a	cylindrical	civil	structure	of	height	8.5	meter.	The	
technical	 proposal	 should	 contain	 the	 following	 major	 components	 for	 the	 observatory	
dome:	

SL	No	 Items	 Particulars	

01.	 Arches,	Purlins	&	Main	Rails	 MS/CRCA/HR	Pipes/Tubes	&	U‐Channels	

02.	 Dome	&	Shutter	Drive	Systems	‐	
Motorised	Movements	

MS	Wheel	Assemblies	&	Mechanisms	

03.	 Dome	cover/Cladding	 Al‐Zn	Alloy	coated	Steel‐	Riveted	Sheeting	
with	leak	proofing	

04.	 Corrosion	Resistant	&	Weather‐
Proof	Painting	on	Interior	Surfaces	

As	per	standards	on	applied	areas	

05.	 Electrical	Controls	&	Switchgear	
with	Safety	Relays	

PC/ABS	Panels	with	L&T	/	Bosch	
/Schneider	Contactors	&	Safety	Mechanisms

06.	 Anti‐Vibration	Pier	for	Telescope	
with	Adapter	Unit		

MS	Structure	with	Anti	Vibration	System	to	
be	conformed	with	Celestron	CGEM	–	DX	
Mount		

07	 Special	condition	 Agency/Bidder	has	to	coordinate	with	the	
Civil	construction	work	time	to	time	to	
ensure	the	proper	placement	of	Dome	at	top	
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Terms	&	Conditions:	

		

1. The	bidder	should	give	all	technical	details,	major	specifications	and	any	other	
relevant/additional	details	for	each	of	the	above	components.	

	

2. The	bidder	should	submit	a	drawing	of	the	Dome	with	major	overall	dimensions.	
Also	the	total	mechanical	load	and	power	calculations	have	to	be	submitted.	

	

3. The	bidder	should	specify	the	Scope	covered,	Schedule	of	Completion,	Warranty	
and	other	terms	&	conditions.	

	

4. A)	 	 	 	 The	 bidder	 must	 have	 successfully	 completed	 a	 minimum	 of	 five	 such	
Hemispherical	 Revolving	Motorized	 Observatory	 Domes	 in	 past	 for	 sizes	 not	
less	than	4.0	meter	dia	including	Manufacturing,	Fabrication,	Site‐Erection	and	
Commissioning	on	turnkey	basis.	

	
B)	 The	bidder	should	give	documentary	evidence	of	having	successfully	executed	

and	completed	the	fabrication	and	erection	of	such	Observatory	Domes.	

C) The	 bidder	 should	 have	 in‐house	 production	 facility	 to	 execute	 such	 projects	
and	should	allow	inspection	of	the	same		by	a	competent	body	from	the	Institute		
if	required	at	the	cost	of	the	Institute	
	

D) If	 required	by	the	 Institute,	 the	bidder	should	be	able	 to	arrange	a	site	visit	 to	
demonstrate	the	functioning	of	any	one	of	the	completed	Observatory	Dome.	

	

(S.Panigrahi)	

Registrar,	Bose	Institute		
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BOSE	INSTIUTE	
KOLKATA	

	
Research	Institute	funded	by	DST,	Govt.	of	India	
P‐1/12,	C.I.T	Scheme	VII‐M,	Kolkata	–	700	054	

CENTRE FOR ASTROPARTICLE PHYSICS AND SPACE SCIENCE (CAPPS) 
BOSE INSTITUTE  

 
PUBLIC	TENDER	NOTICE	NO:	BI/T/OVR/P/04/2014	dated	24.03.2014	

The	 Registrar,	 Bose	 Institute	 invites	 sealed	 Quotations/	 bids	 both	 technical	 and	 commercial	 bid	
separately	in	two	parts,	Part	–	I	(Technical)	&	Part	–	II	(Commercial)	in	a	sealed	cover	from	
reputed	 firms	 for	 following	/	specification.	The	 firm	(S)	 interested	 in	offering	bids	should	
have	executed	similar	items	/	works.		

SL	
No	

Description	 Qty	 EMD	
(Rs)	

Tender	Fee	
(non–

refundable)	
Rs	

1.	 Fabrication	 and	
Installation	of	6.5	meter	
Dome	 and	 Enclosure	
Structure		

	 2%	of	the	
quoted	
amount		

500/‐		

	

Note:	 	 The	 tender	 documents	 with	 specification	 detail	 are	 available	 on	 Bose	 Institute	
website	http://www.boseinst.ernet.in	.	Hence	the	interested	tenderers	may	at	their	option	
down	load	the	same	from	website	(as	no	hard	copies	of	tender	documents	is/are	provided	
from	 office)	 and	 submitted	 their	 offer	 along	 with	 EMD	 &	 tender	 fee	 (non	 –	 refundable)	
prescribed	 therein,	 only	 in	 the	 form	 of	 Demand	 Draft	 drawn	 in	 favour	 of	 Bose	 Institute,	
Kolkata.	However,	your	offer	(both	Technical	&	Commercial	bids)	with	bids	should	be	super	
‐	scribed	 in	an	envelope	mentioning	the	tender	notice	no,	date	of	opening	and	submit	 the	
bids	 in	 a	 seal	 envelope	 addressed	 in	 favour	 of	 “Registrar,	 Bose	 Institute,	 P1/12,	 C.I.T.	
Scheme	VII	–	M,	Kankurgachi,	Kolkata	–	700054”.		

 The	firms	who	fulfill	the	following	requirement	shall	be	eligible	to	submit	their	bids.	
Joint	ventures	are	not	acceptable.		

(a) Tendering	Company	shall	be	professionally	managed	and	equipped	with	facility	for	
the	supply	and	maintenance	of	tendered	items.		

(b) The	tenderers	should	have	completed,	in	the	last	3	financial	years	(i.e.	current	years	
and	 two	previous	 financial	 years)	 at	 least	 one	 similar	 single	work	 for	 a	minimum	
value	of	60%	of	quoted	amount		
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(c) The	total	contract	amount	received	during	the	last	3	years,	and	the	current	financial	
year	 should	 be	minimum	 of	 60%	 of	 quoted	 amount.	 The	 tenderer	 should	 submit	
Audited	balance	sheet	duly	certified	by	the	chartered	accountant	of	this	effect.	They	
should	also	submit	banker	solvency	certificated	two	minimum	of	Rs	20.00	lakhs.	

(d) The	 private	 body	 contractor	 shall	 be	 required	 to	 produce	 the	 TDS	 certificated	
indicating	 the	 income	 tax	 deduction	 by	 the	 client	 for	 execution	 of	 similar	 items	
completed	individually	of	value	not	less	than	60%	of	quoted	amount.			

 Both	technical	/	commercial	/	price	bid	supported	by	the	above	information	should	
be	submitted	in	seal	envelope	duly	super‐scribed	with	the	name	of	work	/item.	The	
completed	bid	will	be	received	by	the	Institute	upto	15:00	hrs	latest	by	26.04.2014.	

 If	any	information	furnished	by	the	tenderers	is	found	incorrect	at	a	later	stage	the	
firm	shall	be	 liable	 to	debarred	 form	tendering	and	 taking	up	 the	work	 in	B.I.	The	
Institute	reserves	right	to	verify	the	particulars	furnish	by	the	tenderers.	

 Interested	 tenderer	may	 contact	 Dr	 A.	Mitra,	 Phone	 no:	 033‐2569‐3106	 or	Mr.	 T.	
Basu	 Ph	 no:	 9831109376	 to	 discuss	 technical	 specification	 and	 if	 any	 with	 prior	
permission	on	or	before	15.04.2014	before	submitting	bid.	

 The	firm	should	submit	the	bid	super‐scribed	along	with	the	tender	fee	of	prescribe	
amount	 upto	 15:00	 hrs	 latest	 by	 26.04.2014.	 The	 technical	 bid	 will	 be	 open	 in	
presence	of	bidders	or	their	authorized	representative	at	16:00	hrs	on	26.04.2014.	

 Commercial	bid	of	those	who	are	success	full	 in	technical	bid	will	be	opened	later.	
The	date	will	be	intimated	to	successful	bidders.	

 Incomplete	bids	are	liable	for	rejection.	

 Late	/	delay	offer	bill	not	be	considered.	

 B.I.	is	not	responsible	for	any	delay	/	loss	of	documents	in	transit.	

 No	 bid	 will	 be	 considered	 if	 prescribed	 tender	 fee	 and	 EMD	 is	 not	 found	 with	
technical	bid.		

 The offer should be valid for minimum period of 120days form the date of opening of 

the bid. 

 Both	 EMD	 and	 tender	 fee	 in	 the	 D.D.	 in	 favour	 of	 BOSE	 INSTITUTE,	 KOLKATA	
payable	at	Kolkata	should	be	on	nationalized	bank	sent	along	with	the	technical	bid	
only.	

 No	price	escalation	will	we	considered	after	opening	/	awarding	the	tender.		

 B.I.	reserves	right	to	reject	any	or	all	tenders	without	assigning	any	reasons	what	so	
ever.		

Registrar,	Bose	Institute		
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BOSE	INSTIUTE	
KOLKATA	

	
Research	Institute	funded	by	DST,	Govt.	of	India	
P‐1/12,	C.I.T	Scheme	VII‐M,	Kolkata	–	700	054	

CENTRE FOR ASTROPARTICLE PHYSICS AND SPACE SCIENCE (CAPSS) 
BOSE INSTITUTE  

	

	
To		
The	Registrar	
Bose	Institute		
Kolkata:	700054.	
	
	
Sir,	
	
I/We	hereby	offer	to	supply	and	install	the	dome	including	all	accessories	indicating	
below	 at	 the	 price	 here	 under	 quoted	 and	 agree	 to	 hold	 this	 offer	 open	 till	
…………………	 I/We	 shall	 be	 bound	 to	 supply	 and	 install	 the	 dome	 hereby	 offered	
upon	the	issue	of	the	work	order	communicating	to	acceptance	here	of	on	or	before	
the	expire	of	last	mention	date.			
	
SL	
No	

Description	of	item	 Qty	 Unit	 Rate	 Dely.	 Period.	

1.	 Fabrication	 and	
installation	 including	
commissioning	 the	
dome	 over	 the	
observatory	 tower	
with	1m	slit	opening	

	 	 	 	 	

	
Place	at	which	the	delivery	is	require	
:	

Falta	 Experimental	 Farm,	 Falta	 24	
Parganas	 (South)	 West	 Bengal.	 Pin	 no:	
743504	

	 	
Date	by	which	the	supply	is	required	
:	

12	 (twelve)	 months	 from	 the	 date	 of	
issue	of	work	order		
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6.5	meter	Observatory	Dome	
	

Bose	Institute	Kolkata	
	
	

REQUEST	FOR	PROPOSAL		
	
	

For		
	

Manufacture	and	erection	of	6.5	meter	Telescope	enclosure	Dome	structure	at	
Falta	Experimental	Farm,	Falta	24	Parganas	(South)	West	Bengal	

	
	
	
	
	
	
	
Bose	Institute			
P‐1/12,	C.I.T	Scheme	VII‐M,	Kangurgachi		
Kolkata	–	700	054	
	
	

Date	:	24.03.2014	
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Table	Contain	

Section:			
	

1. Background	information	
	

2. Project	side	information	
	

	
3. Scope	of	work	

3.1 Fabrication	of	Dome	
3.2 Installation	with	necessary	accessories	

	
4. Inspection	Assembly	&	Testing	

	
5. Safety	measures	on	testing	of	Dome	

	
6. Co‐ordination	with	Civil	Contractors	

	
7. Suppliers	warranty	

	
8. Despatch	clearence	

	
9. Eligibility	criteria	

	
10. Inspection	of	vendors	premises	

	
11. Payment	Terms	

	
12. Time	of	completion	

	
13. Material	approval	

	
14. Penalty	and	termination	of	contract	

	
	
Background	Information		
	
Bose	 Institute,	Kolkata	 is	setting	up	a	6.5m	observatory	dome	at	Falta	Expt.	Farm,	
Falta	24	Parganas	(South)	West	Bengal,	which	is	located	48	km	form	Kolkata,	West	
Bengal.	 The	 civil	 work	 on	 the	 project	 is	 under	 progress	 and	 enclosure	 (building	
structure	and	dome)	has	 to	be	 fabricated	and	 installed	at	Falta.	The	 fabrication	of	
dome	and	enclosure	is	planned	to	complete	by	May	2015.		
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Project	site	information		
	
The	project	site	is	at	Falta	Experimental	Farm	24	Parganas	(South)	West	Bengal	Pin	
343504,	Ph	No:	03174‐225652	
	
Nearest	Railway	Station:	New	Alipore	/	Majherhat,	distance	from	the	railway	station	
site	is	about	40km.	
	
Vendor	 may	 visit	 the	 observatory	 to	 evaluate	 site	 requirement	 after	 prior	
permission	 from	 the	 Institute.	Electricity	 and	water	 supply	will	 be	 arrange	by	 the	
agency	form	his	own	side.	Institute	may	provide	electricity	and	water	supply	against	
the	 cost	 to	 be	 borne	 by	 the	 agency	 provided	 the	 same	may	 be	 available	 from	 the	
Institute.	
		
Scope	of	Work		
	
The	 vendor	 shall	 be	 responsible	 for	 executing	 the	 fabrication	 work	 of	 6.5m	
observatory	 dome	 including	 enclosure	 conforming	 to	 the	 design	 and	 specification	
detail	given	by	them	/	him.		
	
Dome		
	
This	 includes	dome	 structure,	dome	cladding,	 ring	beams,	 circular	 rails,	 drive	 and	
wheel	 assemblies,	 guide	 roller	 anti	 lift	 assemblies,	 dome	 drive	 automation,	 dome	
shutter	drive	wheel	assemblies,	encoder	assembly,	lightning	assembly,	cable	lying	&	
routing	 arrangement,	 power	 supply	 method	 for	 mounting	 arrangement	
methodology	 of	 installation	 dome	 drive	 and	 shutter	 drive	 assembly,	 material	
handling	facility	including	dome	hoist	and	painting	/	surface	treatment	etc.		
	
Installation	with	necessary	accessories	
	
Steel	 flooring	at	7m	level	and	steel	staircase	form	4m	level	to	7m	level	with	safety	
guard	railing.	The	flooring	should	with	stand	the	load	of	1ton	minimum	on	the	area	
20Sqm.	The	flooring	will	rest	on	Z	angle	form	circular	beam.	Necessary	slot	opening	
will	be	provided	for	entry	into	the	floor	level	with	safety	guard.		
	
Inspection	Assembly	and	Testing			
	
Inspection	 assembly	 and	 testing	 of	 dome	 structure,	 dome	 drive	 assembly	 and	
enclosure	building	structure	etc	at	manufactures	factory	premises	is	included	in	the	
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Scope	 of	 vendor.	 Expert	 team	 form	 Bose	 Institute	 will	 visit	 the	 manufacture’s	
workshop	as	 and	when	 required	 to	 ensure	 the	manufacturing	 is	 processed	as	per	
design	 and	 drawing	 and	 technical	 specifications,	 quality	 of	 workmanship	 and	
dimensional	 accuracy	 etc.	 are	mentioned	 as	 per	 the	 given	 design	 and	 drawing.	 If	
some	unforeseen	technical	problem	arises	during	fabrication	or	installation	time	the	
expert	team	will	have	to	study	the	same	and	sorted	out	such	problem.		
	
Safety	measure			
	
Dome	shall	include	safety	system	to	prevent	personal	injuries,	all	elements	of	safety	
such	as	over	speed,	over	current	protection,	dome	and	shutter	drive	interlock	with	
safety	 switch	 dome	 crane	 safety	 etc	 shall	 be	 taken	 into	 account	 during	 testing	 of	
dome.		
	
Co‐ordination	with	Civil	contractor		
	
After	 placement	 of	 order	 to	 vendor	 for	 manufacturing	 supply	 and	 erection,	 the	
vendor	 will	 approach	 to	 Bose	 Institute	 for	 their	 quarries	 for	 technical	 and	
commercial	matter	all	technical	quarries	and	commercial	matter	will	be	resolved	by	
the	Bose	Institute	expert	team.	
	
Suppliers	Warranty		
	
Vendor	shall	be	fully	responsible	for	manufacturing	warranty	of	one	year	in	respect	
of	manufacturing,	quality,	functioning,	of	all	complete	scope	of	work	covered	by	the	
offer.	
	
Despatch	clearence	
	
After	 completion	 of	 dome	 and	 enclosure	 structure	 fabrication	 dome	 components	
including	electrical	accessories	will	be	inspect	by	the	expert	team	of	Bose	Institute	
and	their	satisfactory	report	dispatch	clearance	will	be	given	to	the	vendor.	
	
Eligibility	criteria	
	
The	bidder	must	have	successfully	completed	a	minimum	of	five	such	Hemispherical	
Revolving	Motorized	Observatory	Domes	in	past	for	sizes	not	less	than	4.0	meter	dia	
including	Manufacturing,	Fabrication,	Site‐Erection	and	Commissioning	on	turnkey	
basis.	
	
Vendor	must	have	adequate	infrastructure,	skilled	manpower,	 inspection	&	testing	
equipment	along	with	the	desired	working	machines	and	equipment.	Vendor	must	
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enclose	relevant	information	in	the	form	of	brochures,	leaflets,	manuals,	work	order	
etc.	 to	 demonstrate	 the	 require	 technical	 competence	 for	 this	 job.	 The	 list	 of	
equipments	to	be	place	at	site	during	erection	of	enclosure	should	be	submitted.			
	
The	vendors	should	be	prepared	to	offer	a	plan	for	comprehensive	onsite	warranty	
for	the	manufactured	/	fabricated	parts	and	assemble	structure	of	the	dome,	dome	
and	shutter	drive	assembly	and	items	of	enclosure.		
	
Vendors	must	comply	with	all	the	above	mentioned	criteria.		Non	compliance	of	any	
of	 criteria	may	 lead	 to	 rejection	of	 the	offer.	Photocopies	of	 relevant	documents	/	
certificates	 should	 be	 submitted	 as	 prove	 in	 support	 of	 the	 claims	 made.	 Bose	
Institute	 reserves	 right	 to	 verify	 /	 evaluate	 the	 claims	 made	 by	 the	 vendors	
independently.		
	
	
Inspection	of	vendors	premises	
	
As	 a	 part	 of	 evlolution	 criteria	 Bose	 Institute	 will	 inspect	 the	 work	 of	 the	
manufacturer	before	placing	order	through	its	Staff	/	Expert	team	for	authentication	
of	the	verious	thecnical	parameters	claimed	by	the	vendor’s	facotry	/site.	However,	
not	allowing	full	co	–operation	in	this	regard	will	disqualify	the	vendor	and	his	offer	
will	be	rejected	summarily.		
	
Manufacurer	 will	 furnish	 the	 inspection	 reports	 of	 all	 materials,	 parts,	 sub	 –	
assemblies	&	assemblies	to	Bose	Institute	during	the	course	of	manufacturing.	
	
Proving	necessaries	 facilities,	 instruments	 and	 tooling	 for	quality	 survelliance	and	
inspection	components	assemblies	and	aligment	during	inspection.		
	
	
Payment	Terms	
	
Payment	 for	 the	 work	 will	 be	 made	 according	 to	 the	 following	 schedule	 with	
payment	 stage	 link	 to	 mile	 stone	 in	 the	 contractor’s	 /	 vendor	 bill	 upon	 each	
completion	 of	 each	 mile	 stone	 will	 be	 past	 for	 payment	 only	 after	 satisfactorily	
inspection	report	from	the	expert	team.	
	
50%	 advance	 payment	 on	 receipt	 and	 acceptance	 of	 work	 order.	 The	 advance	
payment	will	be	made	against	the	submission	of	bank	guarantee	for	the	equivalent	
value	with	 validity	 till	 the	 completion	 of	 the	 project	 and	 executing	 an	 agreement	
with	Institute	over	a	Rs	100/‐	Non‐	Judicial	Stamp	paper	duly	signed	by	both	parties	
the	 balance	 50%	 will	 be	 release	 in	 three	 stages	 on	 pro‐rate	 basis	 duly	 certify	
indenting	Scientist	/	expert	team.		
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The	detail	stages	are	as	follows:‐		
	

1. 20%	of	the	value	after	received	the	total	materials	at	site	(Falta	Expt.	Farm,	
Falta	24,	Parganas	(South)	West	Bengal.	
	

2. 10%	of	the	value	on	completion	of	erection	of	dome	and	enclosure	at	site.	
	

3. 20%	of	 the	value	on	 completion	of	 testing	and	 commissioning	of	 the	dome	
and	satisfactory	performance	and	acceptance	by	our	expert	team.		

			
	
Time	of	complition	
	
The	entire	work	shall	be	completed	within	12	(Twelve)	month	after	10	ten	day	form	
the	date	of	receiving		of	the	work	order.	 	The	time	schedule	shall	be	the	essence	of	
contract.	The	vendor	shall	prepare	plan	of	work	in	consultantion	with	expert	team	
of	Bose	Institute	to	complete	the	job	as	per	schedule	Bose	Institute	reserve	right	to	
inpose	a	paynalty	clasue	for	delay	in	completion	of	work	which	as	been	mentioned	
in	the	General	Rules	&	Direction	for	the	guidance	of	contractor.		
	
Material	approval	
	
Material	to	be	procured	by	the	vendor,	both	vendor’s	premises	as	well	as	at	the	site	
shall	be	approved	by	the	Bose	Institute	expert	team	before	have	use	in	the	work	in	
case	during	executing	of	work	any	material	being	used	in	the	work	is	found	to	be	not	
as	 per	 specification,	 Bose	 Institute	 expert	 team	 may	 notify	 the	 vendor	 and	 such	
material	 is	 to	 be	 replaced	 by	 the	 approved	 material	 at	 the	 vendor	 cost.	 All	 the	
necessary	third	party	test	certificate,	 test	report	etc	has	be	produced	form	time	to	
time.	 If	 any	 material	 is	 found	 to	 be	 not	 tested	 according	 to	 ISI	 standerds	 or	
equivalent,	the	same	shall	be	tested	at	approved	/	reputed	laboratory	by	the	vendor	
at	his	own	cost.	
	
	
Penalty	and	termination	of	contract	
	
In	the	event	of	supplier	failure	to	fulfill	any	of	the	terms	&	conditions	of	this	contract	
including	its	failure	to	complete	the	contract	within	the	stipulated	period	the	Bose	
Institute	shall	prejudice	to	other	remedies	available	to	it	under	the	law	enforced	in	
the	 state	 be	 competent	 to	 impose	 all	 the	 or	 any	 of	 the	 following	 penalties	 of	 the	
vendor,	 in	 addition	 forfeiture	 of	 security	 deposit	 in	 full	 on	 in	 apart	 as	 the	 Bose	
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Institute	may	deem	 fit:	 termination	of	 the	 contractor	 after	30	days	 clear	notice	 to	
the	vendor,	if	no	proper	response	from	the	vendor.		
	
Description	of	the	structure	including	the	top	of	the	dome				
	
The	telescope	house	is	a	cylindrical	structure	which	will	be	covered	on	the	top	by	a	
hemispherical	 steel	dome	mechanically	motor	operated	with	1m	slit	 opening.	The	
ground	floor	and	1st	floor	will	be	constructed	with	R.C.C.	frame	structure	with	brick	
wall	 etc.	 the	entire	 structure	will	 rest	on	pile	and	pile	 cap.	 	Outer	diameter	of	 the	
structure	 is	 6.5m	with	 clear	 space	 inside	6m.	The	 total	 height	 of	 the	 structure	 i.e.	
including	 dome	 height	 is	 about	 11m.	 	 The	 telescope	 is	mounted	 on	 a	 RCC	 pier	 is	
raising	 from	 the	ground	 level	 to	7m	above	 the	pier	 in	 located	at	 the	 centre	of	 the	
enclosure.			
	
Submission	of	detail	design	and	drawing		
	
Vendors	will	submit	detail	drawing	and	design	of	the	dome	structure	including	the	
floor	 at	 7m	 level	 and	 staircase	 from	4m	 to	 7m.	 	 Consideration	 of	 design	 of	 dome	
should	check	by	seismic	and	wind	load.		
	
Following	drawings	are	to	be	submitted	with	technical	bid:‐	
	

1. Arrangement	of	staircase.	
2. Floor	at	7m	level.	
3. Dome	general	assembly.		
4. Shutter	assembly.	
5. Shutter	wheel	assembly.		
6. Shutter	drive	assembly.	
7. Dome	drive	assembly		
8. Encoder	assembly			
9. Dome	wheel	assembly		
10. Dome	guide	roller	assembly		
11. Dome	guide	roller	Assy‐Anti	lift		
12. Lightning	assembly		
13. Dome	cladding		
14. Dome	Structure		
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Staircase		
	
Staircases	are	provided	by	taking	support	of	the	beam	and	column	to	reach	floor	at	
7m	level.	One	of	the	cannels	and	column	for	the	staircase	starting	form	4m	level	are	
welded	to	the	plates	insert	in	the	slab	at	4m	level		
	
Floor	
	
Floor	at	7m	level	are	made	of	thick	chequered	steel	plate	to	with	stand	the	minimum	
load	of	1	ton	over	area	of	20Sqm.	
	
Railing		
Railing	around	the	handle	of	stair	from	4m	level	to	7m	level	is	included	in	the	scope	
of	 this	 tender.	 Vertical	 pipes	 of	 the	 railing	 shall	 be	 fixed	 to	 the	 slab	 /	 steps	with	
anchor	bolts.		
	
Drive	motor	and	control	system.		
	
The	following	parts	systems	including	electrical	and	electronics	work	are	part	of	the	
scope	of	the	vendor.		
	

(a) Gear	box	and	coupling	for	the	shutter	drive.	
	

(b) Limit	 switch,	 actuators	 and	 suitable	 bracket	 for	 mounting	 and	 power	 and	
control	 cabling	 to	 the	 motor	 /	 control	 panel	 /	 limit	 switches	 as	 per	 site	
requirement.	

	
Structure			
	
Rotating	 dome	 is	 supported	 by	 a	 rail	 fixed	 on	 the	 top	 of	 the	 ring	 beam	 of	 the	
structure.	
	
Gear	box		
	
Gear	 box,	 coupling	 and	 motor	 (permanent	 magnet	 DC	 /	 AC	 servo	 motor/	
Equivalent),	 and	 speed	 control	 system	 /	 panel	 and	 cabling	 to	 form	 motor	 and	
control	panel	for	dome	drives.	
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Incremental	Encoder				
	
Incremental	 Encoder,	 coupling	 and	 display	 system	 for	 monitoring	 the	 speed	 of	
rotating	the	dome.		
	
Note	below	are	some	important	aspect	of	assembly.	
	

 All	competent	shall	be	clean	completely	free	of	rust	preventive,	oil	grease	etc	
and	wiped	dry	of	any	cleaning	agent	used	before	assembling	the	components.			
	

 Wherever	 holes	 are	 to	 be	 drilled	 or	 tapped	 to	 match	 with	 matting	
components	at	the	time	assembly	the	requirement	of	alignment	and	fit	to	the	
matting	 components	 shall	 be	 ensured	will	marking	 /	 transferring	holes	 for	
drilling.			

	
 Spacers	 and	 bearing	 covers	 locating	 bearing	 shall	 be	 ground	 after	 trial	

assembly	 to	 determine	 the	 exact	 extent	 of	 machining.	 When	 these	
components	are	reassemble	the	bearing	/	rotating	parts	shall	rotate	free	and	
smooth	with	no	axial	plate.			
	

 Screws	 shall	 be	 tightened	 to	 the	 specified	 torque	 at	 the	 time	 of	 final	
assembly.		

	
 Movement	 of	 the	 shutter	wheel	 assemblies	 on	 the	 top	 bottom	 rail	 shall	 be	

verified	at	works			
	
Extension	of	delivery	time		
	
As	soon	as	it	is	apparent	that	schedule	dates	cannot	be	adhered	to	and	application	
shall	be	sent	by	the	vendor	to	the	Bose	Institute.	If	failure	on	the	part	of	the	vendor	
to	deliver	the	material	in	proper	time	shall	arisen	from	any	cause	the	Bose	Institute	
may	admit	as	reasonable	ground	for	an	extension	time	such	additional	time	will	be	
considered.	
	
Recovery	of	some	dues	
	
Whenever	there	is	breach	of	contract	whether	liquidated	or	not,	money	arising	out	
of		or	under	this	contract	the	Bose	Institute	shall	be	entitled	to	recover	such	some	by	
appropriating,	 in	 part	 or	 full,	 the	 security	 deposit	 by	 the	 contractor,	 if	 a	 security	
deposit	is	taken	against	the	contract.	In	the	event	of	security	being	insufficient	if	no	
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security	as	being	taken	from	the	contractor,	the	amount	will	be	recoverable	from	his	
bank	guarantee.	
	
Packing	forwarding	and	insurance		
	
Contractor	will	 be	held	 responsible	 for	properly	packed	 for	 transportation	by	 rail	
road,	to	with	stand	transit	hazard	and	ensure	safe	arrival	at	destination.	The	packing	
and	marking	of	packing	shall	be	done	by	and	at	the	expenses	of	the	contractor.	The	
Bose	Institute	will	not	pay	separately	for	transit	insurance,	all	risks	in	transit	being	
exclusively	of	the	contractor.		
	
Test	certificate			
	
Where	 ever	 test	 certificate	 should	 be	 sent	 along	 with	 the	 relevant	 dispatch	
document.	
	
Guarantee	replacement			
	
The	 contractor	 shall	 guarantee	 that	 supplied	material	 shall	 comply	 fully	with	 the	
specification	laid	down,	for	material	workmanship	and	performance.	
	
A	period	of	12	(twelve)months	guarantee	as	to	be	submitted	by	the	vendor,	 if	any	
defect	 discover	 within	 this	 period	 the	 defect	 shall	 be	 rectify	 by	 replacing	 the	
material	at	own	cost	and	whenever	required	in	this	period	on	call	services	have	to	
be	provided	by	the	vendor	at	free	of	cost	
 


